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I-5/Yesler Way to Northgate Way
Vic - Pavement, Deck, Joints & Drainage

JULY 2023

I-5/Yesler Way to Northgate Vic 
- Pavement, Deck, Joints & Drainage

Project Overview
We will rehabilitate I-5 between Yesler Way and Northgate Vicinity. 
The Project replaces select full and partial cement concrete pavement 
(CCP) panels, bridge deck overlay pavements, bridge expansion joints, 
stormwater drainage rehabilitation. In addition, the Project rehabilitates 
the existing pavements of select I-5 on- and off-ramps by planing and 
paving with HMA pavement. 

Estimated Cost
• $130M-$170M

• Only work classification 6 for $50M

Key Personnel
• Project Manager

• Construction Manager

• Work Zone Traffic Engineering Manager

 

Title VI Notice to Public It is the Washington State Department of Transportation’s (WSDOT) policy to assure that no person shall, on the grounds of race, color, national 
origin, as provided by Title VI of the Civil Rights Act of 1964, be excluded from participation in, be denied the benefits of, or be otherwise discriminated against under any of 
its programs and activities. Any person who believes his/her Title VI protection has been violated, may file a complaint with WSDOT’s Office of Equity and Civil Rights (OECR). 
For additional information regarding Title VI complaint procedures and/or information regarding our non-discrimination obligations, please contact OECR’s Title VI Coordinator 
at (360) 705-7090.

Americans with Disabilities Act (ADA) Information This material can be made available in an alternate format by emailing the Office of Equity and Civil Rights at wsdotada@
wsdot.wa.gov or by calling toll free, 855-362-4ADA(4232). Persons who are deaf or hard of hearing may make a request by calling the Washington State Relay at 711.

For More information 
Kyengo Ndile, PE, PMP 
NWR Sno-King Design Office 
Project Engineer 
206-440-4272  
projxl6272@wsdot.wa.gov

abrahat
Text Box
Work Classification 6 ($50M)



Project Goals
WSDOT has established the following goals for the Project: 

1. Disadvantaged Business Enterprise (DBE) participation

a. Meet or exceeds DBE requirements throughout the life of 
the Project with an integrative approach to maximize DBE 
participation. 

2. Minimize Impacts 

a. Minimize impacts to traffic by maintaining highway and local 
street operations and minimizing the number and/or duration 
of traffic shifts, full roadway closures, ramp closures, and 
lane closures through safe, effective Maintenance of Traffic 
strategies and construction staging.

b. Minimize impacts of noise, vibration, dust, and construction 
lighting.

3. Communications with the Public 

a. Proactively provide timely and effective communications 
aimed at notifying the public about construction work, 
freeway and ramp closures, traffic delays, alternate routes, 
and alternate modes of travel to minimize impacts from 
construction activities.

4. Project Management

a. Proactively identify and manage project risks and collaborate 
with WSDOT and project stakeholders to identify issues early 
and efficiently resolve issues at the project level.

b. Develop a plan for removing people experiencing 
homelessness within the Project limits that implements the 
State, King County, and City of Seattle requirements for 
illegal encampment removal.

c. Develop, implement, and prioritize strategies that reduce 
worker exposure to traffic hazards and administer an 
effective safety program to ensure both the public and 
project worker safety.



ISSUE RFP 10/26/2023

ANNOUNCE APPAREN BEST VALUE PROPOSER 4/17/2024

ESTIMATED NOTICETO PROCEED 5/16/2024

ESTIMATED CONSTRUCTION COMPLETION 12/16/2026

REMOVING EXISTING CONCRETE OVERLAY 

EXPANSION JOINT COMPRESSION SEAL

SEALING TRANSVERSE AND LONGITUDINAL JOINTS

POLYESTER/ELASTOMERIC EXPANSION JOINT HEADER

FINISHING AND CURING MOD. CONC. OVERLAY

TRAFFIC ITEMS (10-15%)

Pavement Marking

Temporary Traffic Control

ITS

STRUCTURES (70-75%)

MODIFIED CONCRETE OVERLAY 

PROCUREMENT SCHEDULE

Major Construction Work Elements

(APPROX. % OF CONSTRUCTION COST)

PAVEMENT (5-10%)

PCCP

HMA 

DRAINAGE (5-10%)

SUPERSTRUCTURE - SHIP CANAL BRIDGE DRAIN

DOWNSPOUT PIPES - SHIP CANAL BRIDGE DRAIN




